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ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

0001

0001AA

0002

SECTION B - SUPPLI ES OR SERVI CES AND PRI CES/ COSTS

SERVI CES LINE | TEM

NOUN: M.TT SYSTEM - PHASE |
SECURI TY CLASS: Uncl assified

The contractor shall furnish all the supplies and
services to acconplish the Section C Scope of Wrk
relating to Phase |, Provision C 2.

(End of narrative B001)
The foll owing estimated cost and fixed fee
will apply to CLIN 0001, the Phase |

effort listed in C 2:

Esti mated Cost: $ 50, 000.00
Fi xed Fee: $ 0. 00

As indicated just above, there is no fixed
fee for CLIN 0001, the Phase | effort.

(End of narrative B001)

SERVICES LINE | TEM

NOUN: MODULAR LOG STI CS TRANSP TECH
PRON: E132C493EH PRON AMD: 01 ACRN:  AA
AMS CD: 622601H7711

I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

Deliveries or Performance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 0 10- MAY- 2004

$ 50, 000. 00

SERVICES LINE | TEM

NOUN: M.TT - PHASE |1
SECURI TY CLASS: Uncl assified

The contractor shall furnish all the supplies and
services to acconplish the Section C Scope of Wrk

50, 000. 00
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ITEM NO

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE

AMOUNT

0003

A001

A002

relating to Phase Il, Provision C.3. Phase Il wll
begin i medi ately conpletion of the Phase | effort
on 10 May 04, as long as adequate funding has been
provided by that tine for performance of the

Phase Il effort. Phase Il will be 12 nonths |ong.

(End of narrative B001)

The following estimated cost and fixed fee will
apply to CLIN 0002, the Phase Il effort listed in
C. 3.

Estimated Cost: $927,412.93
Fi xed Fee: $ 22,587.07

(End of narrative B002)

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation ACCEPTANCE: Desti nation

DATA | TEM

SECURI TY CLASS: Uncl assified

DATA | TEM
NOUN: PROGRESS REPORT
SECURI TY CLASS: Uncl assified

Progress Reports in accordance with Data |tem A001,
Exhibit A of the contract.

(End of narrative B001)

I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

DATA | TEM
NOUN: FI NAL REPORT
SECURI TY CLASS: Uncl assified

Final Report in accordance with Data |tem A002,
Exhibit A of the contract.

(End of narrative B001)

*% NSP ** $

*% NSP **

*% NSP ** $

*% NSP **
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ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
I nspection _and Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation
A003 DATA | TEM $ ** NSP ** ** NSP_**

NOUN: MEETI NG M NUTES
SECURI TY CLASS: Uncl assified

Meeting Mnutes in accordance with Data |tem A003,
Exhibit A of the contract.

(End of narrative B001)

I nspection _and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation
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B. 1 TYPE OF CONTRACT

This contract is awarded as a Cost Plus Fixed Fee (CPFF) contract, although the parties have agreed that CLIN 0001 which includes the
Phase | effort and involves a small portion of the overall total contract ambunt, will only include estimated costs and not include any
fixed fee. The contract focuses on conducting research to determ ne how to devel op a system of transporting a variety of different
items over a considerable distance (such as in containers) in an efficient, safe, and cost effective manner which will allow the itens
bei ng shipped to be tracked and nonitored while in transit. This systemis referred to as a Mdular Logistics Transportation Technol ogy

(M.TT) system The contract, as described in the Section C Scope of Work, is divided into 2 efforts, Phase | and Phase Il. Phase | is
funded at time of award of the basic contract while Phase Il is planned to be increnentally funded as FY 04 funds becone avail abl e.
Phase | involves collecting data and infornmation on existing MLTT systens. Phase |l involves designing, constructing, and testing a

recommended MLTT system based on the information gathered in the Phase | effort.

B. 2 CONTRACT PERFORMANCE PERI OD

The contract period of performance will be fromcontract award in Dec 03 to 10 May 05 . Phase |, as set forth in C.2, will be from
contract award to 10 May 04. Phase Il, as set forth in C.3, will be fromthe end of Phase | to 10 May 05.

B.3 ESTI MATED COST AND PAYMENT

B.3.1 The estinated cost for paynent of performance of Phase | is $50,000.00 which shall constitute the estimted cost for Phase |
for the purpose of the contract clause in Section | entitled "Limtation of Funds" (FAR 52.232-22). The parties agree that no fixed fee
wi Il be paid under Phase |, and further, that the contractor will invoice no nore than $50,000.00 in total for all costs associated with

Phase | work. The reinbursenent of cost in the maxi mum anmbunt of $50,000 shall constitute full and conpl ete consideration for the
contractor's services in connection with the work required and perfornmed under Phase I.

B.3.2 The estinmated cost for paynent of performance of Phase Il is $927,412. 93 which shall constitute the estimated cost for Phase I
for the purpose of the contract clause in Section | entitled "Limtation of Funds" (FAR 52.232-22). The parties agree that the
contractor will be paid the fixed fee of $22,587.07 for performance of Phase Il, in accordance with the Section | clause entitled "Fixed

Fee" (FAR 52.216-8). The fixed fee together with the reinbursenent of cost shall constitute full and conplete consideration for the
contractor's services in connection with the work required and perfornmed under Phase II.

B.3.3 Allowable cost shall be determ ned and paynent thereof shall be provided, in accordance with the Section | contract clause
entitled "Allowabl e Cost and Paynent" (FAR 52.216-7).

B. 4 PAYMENT

The contractor shall submt public vouchers on a nonthly basis for paynent under this contract. The fee due under Phase Il will be
payabl e at time of reinbursenment of cost at the same rate as the total fee of this contract bears to the total estimted cost of Phase
Il thereof, subject to any wi thholding pursuant to provisions of this contract.

B. 5 FUNDI NG

B.5.1 The governnent shall provide funds under this contract covering the estimated cost and fee hereof on an incremental basis as
provided for in the follow ng fund schedul e and pursuant to the contract clause in Section | entitled "Limtation of Funds" (FAR 52.232-
22). The parties agree that the governnent nmay add such increnental funding by executing one or nore unilateral nodifications to the
contract. It is estimated that the incremental anpunts are sufficient for the performance of work in both Phase | and Phase Il. The
contractor shall so plan and execute the work required by this contract so as to expend and/or commt funds conpatible with the schedul e
set forth bel ow. \Whenever the contractor has reason to believe that the funds allotted to this contract for any fiscal year or Phase of
the contract are either insufficient or excessive for the perfornmance of work required in that fiscal year or Phase, the Governnent
shal | be so notified.

B.5.2 The funding schedule is as foll ows:

Per f or mance Peri od Armount
Award to May 04 $ 50,000 (Phase I)
May 04 to May 05 $ 950, 000 (Phase 11)

B.5.3 Notwithstanding the above funding schedule, the contractor is not required to performon the contract unless funding exists to
pay for his performance. For exanple, if no funding has been added to the contract to pay for the contractor's performance of the Phase
Il portion of the contract the contractor is under no obligation to performPhase Il until or unless adequate funding to pay for
performance of Phase Il has first been added to the contract.

B. 6 FUNDS ALLOTTED
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An anount of $50,000 has been obligated at tine of contract award to fund the contractor's performance of Phase |. The remaining anount
of $950,000 required to fund the contractor's performance of Phase |l has been scheduled to be added to the contract in accordance with
the funding schedule set forth in B.5.2.

*** END OF NARRATIVE B 001 ***
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SECTI ON C - DESCRI PTI OV SPECI FI CATI ONS/ WORK STATEMENT
SCOPE OF WORK

The contractor, acting as an independent contractor and not as agent of the governnent, shall provide the necessary personnel,
facilities, materials and services to performthe specific tasks listed in the Scope of Wrk bel ow.

C1 Pur pose/ oj ecti ve

The objective of this scope of work is to design, devel op, and denpnstrate a Mdul ar Logistics Transport Technol ogy (M.TT) system

for potential future use by, or in conjunction with, mlitary ground vehicles. This project will address current Material Handling
Systens, Material Handling Equi prent, Material for Manufacturing, Material Candidates, as well as Tracking and Identification

Technol ogy. The project will be divided into 2 phases: Phase | and Phase Il. Phase | will last fromcontract award in Dec 03 until 10
May 04 and will involve collecting and anal yzing data and information which can then be used to help recommend a single MLTT systemin
Phase Il. Phase Il will last fromthe end of Phase | until 10 May 05 and will involve selecting one reconmended Mdul ar Logi stics
Transport and Technol ogy system based on the data collected and anal yzed in Phase |I. A nock-up of this recomended MLTT will then be
constructed in Phase Il, limted materials testing will then be performed and a final report will be issued summarizing the overall
results of this project.

C2 Phase | - Overview
The contractor shall collect and anal yze data/information in Phase | regarding the followi ng five conponents of MTTs:

(i) Mat eri al Handling Systens

(ii) Material Handling Equi prent

(iii) Material

(iv) Material Candi dates

(v) Tracking and Identification Technol ogi es

C21 Mat eri al Handling Systens

The contractor shall collect detailed information on |ogistical equipnment to determ ne the scope of existing material handling systens
and to identify the challenges they face. The contractor will collect this detailed information by review ng existing research
materials including U S. Mlitary reports, studies, analyses, and data on packagi ng, deploynent, and dispersal in |ogistical handling
systems. The contractor shall also collect information by conducting interviews with the logistical and nmaterials handling staff of the
appropriate user groups including such groups as the Arny logisticians within TACOM the Mlitary Traffic Managenment Command, the
Transportation Engi neering Agency at Newport News, VA, and the Director of Packages/Logistics at Picatinny Arsenal.

C.2.2 Material Handling Equi prent

The contractor shall collect and anal yze data pertaining to the followi ng material handling equi pment issues to help select optinal
material handling devices:

a) Mp the flow of material with estimated weights, |locations relative to handling equi pment, and physical size.

b) Consider how to optimze equipnment through use of multiple systens, such as jack |egs, rollbacks, and cranes working in
concert on a single vehicle or snall team of vehicles.

c) Resolve which types of cranes work best with the various proposed approaches.

d) Identify capacity requirenments, for exanple foot pounds and required winch capacity.

e) Exanmine the trade-offs of conposite versus traditional (mld and high-tensile steel) construction, including cost versus
wei ght savi ngs.

f) Determine the right bal ance between use of telescopic and articulating cranes, focusing on sinplicity versus flexibility.

g) Review material handling systemregardl ess of environment, including outriggers and stability considerations.

h) Evaluate the nunber of cranes required, and consider whether cranes could be noved into different vehicle nounting bases to
reduce the required nunber.

i) Assess variable attachnents to increase and optim ze flexibility, such as slings, rotation grappl e/ knuckle, and speci al
attachnents.

j) Devel op ideas about how to adapt the container with special attachment points for optinal crane interface.

k) Determ ne whether the crane will travel with the | SO container or mni-container (1/3), or if it will stay with the truck.

1) Examine the type of body platform|SO containers will sit on. For exanple, can individual 1/3 | SO size containers be
brought to the crane on a "live floor" equipped flatbed, or will the crane need to span the entire distance?

nm Mninize personnel required to erect and operate crane and nodul es.

n) ldentify a target cycle tinme for setup (assenbly), |oad/unload, and disassenbly.

0) Decide whether the breakdown of the crane into man-1iftable sub-conponents is a key consideration.

p) Assess the special storage needs of the naterial handling equipnent. WII the crane be stowed in a knock-down state or wll
it remain at-the-ready? What space will be available for storage if it is required?
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gq) Choose a crane nounting |location to optinmize vehicle CG and cargo capacity.

The contractor will determne the best conbination of equipnent and its general specifications - such as articulating cranes roll-back
trailers, and adjustable jack legs. For any articulating or telescopic crane the goal will be to keep the selected equi pment extrenely
flexible (ie. multi-purpose) and quite possibly shared between a team of material handling vehicles.

C.2.3 Material for Manufacturing Material Characteristics

The contractor shall identify the desired characteristics for materials needed for manufacturing a M.TT system by focusing on the
followi ng attributes:

(i) Li ghtwei ght: minimze weight yet pernmit higher deliverable payload and |ess fuel consunption

(ii) Structurally Strong: capable of sustaining |large |oads, rough handling, and nore efficient stacking capabilities
(iii) Reduced Material Volume: increase the useable storage space for supplies

(iv) Leak Proof and Rust Proof: |ower inventory |oss from weather damage

(v) Climatic Conditions: unaffected by heat or cold, allow successful transport in all clinmatic conditions

(vi) Low Cost: conpetitive in cost with with other conparable systens

C24 Mat eri al Candi dat es
The contractor shall examne the following materials to determine their suitability as candidates for use in a proposed MLTT system

(i) Cored Conposite Materials
(ii) Carbon Fiber Materials
(iii) Cosed Cell Foam Materials
(iv) Fabric and Resin Materials
(v) Sandwi f orm

(vi) Mldite

C.2.5 Tracking and Identification Technol ogies
The contractor shall evaluate the follow ng tracking and identification technologies for potential use in the M.TT system

(i) Radi o Frequency ldentification Tags (RFID)
(ii) X-Ray and Gamma Ray Detectors
(iii) Utrasound

C2.6 Start of Work Meeting

A Start of Work Meeting will be held within twenty (20) days of contract award at TACOM The contractor shall prepare and submt Start
of Work Meeting Mnutes in accordance with Data |tem A003, Exhibit A wthin seven (7) days after the neeting.

C27 Phase | Travel

The contractor shall nake a minimumof 3 total trips and a maxi numof 6 total trips to governnent installations and/or subcontractor
facilities during Phase | including a mnimmof one (1) trip to TACOMfor the Start of Wrk Meeting

c28 Progress Report

The contractor shall submit a progress report 60 days after award of the contract, in accordance with Data |tem A001, Exhibit A, which
summari zes the technical progress. This progress report will include the information obtained fromreports, studies, analyses, and data
obtained fromthe U S mlitary and the results of interviews with users. The progress report will identify challenges in existing
material handling systems, material handling equi prent, manufacturing material choices to include material characteristics, material
candi dates, and tracking and identification technol ogies.

C29 Phase | Final Report

The contractor will submit a draft Phase | Final Report, in accordance with Data |Item A002, Exhibit A by 10 Apr 04. The governnent
will have 15 days to review the draft Final Report. The contractor will then subnit a Phase | Final Report by 10 May 04. The Phase |
Final Report will describe in detail the results of the research conducted thus far including any significant issues, problens, and
acconpli shments. A focus of the Phase | Final Report will be presenting the information and analysis which will be pertinent to
recomendi ng a specific proposed Mdul ar Logistics Transportation Technol ogy systemin Phase || taking into account the data and
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information obtained in Phase | regarding: Materials Handling Systens, Materials Handling Equi pment, Materials, Material Candidates, and
Tracking and Identification Technol ogies. The Final Report will include concept draw ngs of potential systens, review and anal ysis of
container tracking and identification systens, review and anal ysis of existing |ogistics handling systens and proposed testing
requirenents for a MLTT systemwhich will be recommended in Phase Il. Finally, the Phase | Final Report shall include test procedures
which will be applied to the MLTT system which will be proposed and recommended in the Phase Il portion of this scope of work (see C. 3).

C.2.10 Phase | Period of Performance

Phase | will be conpleted by 30 Apr 04.

C.2.11 Phase | Deliverables

The contractor shall provide the follow ng required deliverabl es under Phase I:

a) Start of Work Meeting Mnutes subnmitted within seven (7) days after the Phase | Start of Wrk Meeting, subnitted in
accordance with Data |Item A003, Exhibit A

b) Progress Report submitted 60 days after award of the contract in accordance with Data |tem A002, Exhibit A

c) Phase |I draft Final Report submitted by 30 Mar 04, in accordance with Data |tem A002, Exhibit A and C. 2.9.including, but
not limted to, the followi ng specific itens:

(1) Concept drawi ngs of at |east 2 potential MTT systens

(2) Review analysis of potential materials including performance and cost data

(3) Review analysis of container/material tracking and identification systems which will include technical performance
data

(4) Review analysis of existing logistics handling systems including equi pment capabilities, specifications, and
phot os.

(5) Reconmended testing requirenents for Phase || container/hardware

d) Phase | Final Report submtted by 30 Apr 04, and after receipt of the government's coments on the draft Final Report, in
accordance with Data |tem A002, Exhibit A and C 2.9.

C3 PHASE || -_Overvi ew

Phase Il will be funded on an increnental basis, as set forth in Section B of the contract. The contractor shall not begin any work
under Phase |1, including the specific tasks set forth in C.3 until or unless the incremental funding for Phase Il, as set forth in the
funding schedule listed in Provision B.5.2 has been added to the contract by the governnent to fund perfornmance under Phase Il. During
Phase Il the contractor shall performthe follow ng key actions:

a) Recommend one specific MLTT system based on his analysis of the data/information collected in Phase I.

b) Construct a nock-up of the recommended M.TT system

c) Conduct limted materials testing related to the recommended MLTT systemto deternmine the suitability of design and
performance for possible future applications.

d) Submt a Final Report which provides a detailed description of the results of the Phase Il effort and research including any
significant findings, issues, acconplishnents, problens, and reconmendations.

C3.1 Mat eri al Handling Systens

The contractor shall establish criteria for selecting a specific Mdular Logistics Transportation System (M.TT) and then performa
detail ed analysis of systemalternatives to recommend one specific M.TT system

C3.2 Mat eri al Handl i ng Equi pnent

The contractor shall design and select the material handling equiprent which will be used with the recommended MLTT. The contractor
shal | take into account the degree to which off the shelf equipnent will be suitable versus the need for customdesigned materi al
handl i ng equi pment. Designs and specifications fromthe comercial market will be used, such as ASME B30.5 as nuch as practical, and
efforts will be adapted whenever possible to reduce devel opnent, testing, and operating costs. The contractor's devel opment teamw ||
work to determ ne the appropriate safety systens for each piece of equipnent such as, for exanple, the crane overload system The
contractor shall address the following material handling issues in preparing the specifications for a single reconmended MLTT system

a) Performlinmted Finite Element Analysis for major conponents of the conceptual design.



Reference No. of Document Being Continued Page 10 of 29

CONTINUATION SHEET
PIIN/SIIN DAAEO7-03- C-L149 MOD/AMD

Name of Offeror or Contractor: ALKAN SHELTER, LLC

b) Research special materials and apply results to design.
c) Develop anti-tip devices and warning systens related to outrigger use and vehicle stability.
d) Decide whether radio or corded control systens are preferable.

e) Plan overload protection systens, for exanple European-style conputer-controlled ECM winch lift limting device and
pressure overload sw tch.

f) ldentify how to best secure crane for harsh off-road conditions, including vibration and inpact |oadings.
g) Specify operational noise limtation requirenents.

h) Choose hydraulic and/or electric (DC) conponents for severe tenperature ranges, service duty, cost, reliability, and ease of
nai nt enance.

i) Ascertain power source, such as PTO electric hydraulic punp, or electric only. Resolve whether the vehicle engine will be
runni ng during operation of the crane.

j) Establish preventative naintenance and predictive nai ntenance needs. Resolve whether usage need to be tracked.

k) Take into account in the design, mstake proof product safety and ergonomi c considerations. For exanple the ability to
wi t hstand operator errors, mnimze pinch points, and prevent the crane from damagi ng the vehicle.

C3.3 Mat erial for Manufacturing

The contractor will utilize the information on material characteristics obtained in Phase | of this effort to help select the best
material for designing inproved packagi ng and handling of high-value Arny naterial for the recommended MLTT system Strength,
robust ness, safety, formability, and freedomfromin-use deterioration will be addressed in selecting materials.

C3.4 Materials Testing

The contractor will conduct testing based on the test procedures formulated in Phase |, per C 2.9.

C.3.5 Mock- Up
The contractor shall construct a full scale nmock up of the recomrended MLTT system
C 3.6 Phase Il Start of Wrk Meeting

A Start of Work Meeting will be held within twenty (20) days of the start of work on Phase Il at TACOM The contractor shall prepare
and subnmit Start of Work Meeting Mnutes within seven (7) days of the Phase Il Start of W rk Meeting, in accordance with Data |tem A003,
Exhibit A

C 3.7 Phase 11 Progress Meetings

Progress neetings will be held every 120 days between the government and the contractor during Phase |l, beginning 120 days after the
start of Phase Il. There will be at least 3 Progress Meetings with at least two of themheld at the contractor's facility and at |east
one of them being held at TACOM The purpose of these neetings will be to assess the overall progress nmade to date on the contract,
share information, and identify problens that need to be addressed. The contractor will submt Meeting Mnutes to the governnment COR
(COTR) within 7 days after conpletion of each of these progress neetings, in accordance with Data |Item A003, Exhibit A

C.3.8 Phase Il Progress Reports

The contractor will submit Progress Reports every 60 days during Phase Il, in accordance with Data Item A001, Exhibit A wth the first
such report due 60 days after the beginning of Phase II. These Progress Reports will report on the cost expenditures to date, including
the expenditures since the last Progress Report. These reports will also report on the overall technical progress of the contract
including any significant issues, problenms, and acconplishments. However, no Progress Report will be required at the end of the Phase
Il effort, when the contractor will be required to subnmit a Final Report.

C 3.9 Phase 11 Final Report

The contractor shall submt a draft Final Report by 10 Apr 05, in accordance with Data |Item A002, Exhibit A The government will
eval uate that draft report and provide coments back to the contractor within fifteen (15) days. The contractor shall subnmit the Phase
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Il Final Report by 10 May 05. The Phase Il Final Report will provide a detailed description of the results of the research conducted
under this contract. This detailed description will include the problens, findings, and recommendations pertaining to the construction,
testing and performance of the reconmended Modul ar Logistics Transport Technol ogy system devel oped under this contract. The Phase II
Final Report shall also include a description of all materials and equi pnent devel oped or purchased under this contract with governnent
funds which are due to be delivered to the governnment at contract conpletion, in accordance with C. 3.12.

C.3.10 Phase Il Travel

The contractor will make the following trips under Phase Il: a minimumof 8 total trips and a maxi mumof 10 total trips including trips
to TACOM to other government installations and to subcontractors. At least 2 of the Phase Il trips will be to TACOM - one for the
Phase Il Start of Wrk neeting and one for a Progress Meeting.

C.3.11 Phase Il Period of Performance

Phase Il will begin imediately upon the conpletion of Phase | on 10 May 04 and will last until 10 May 05, based upon the condition that
adequate funds for perfornmance of Phase Il have been received on, or before, 10 May 04. The contractor shall not commrence work on Phase
I'l unless, or until, adequate funds have been received for performance of Phase Il as set forth in the schedule listed in Provision

B. 5. 2.

C.3.12 Phase Il Deliverables
The contractor will provide the follow ng deliverables under Phase II:

a) The contractor shall submt Phase Il Start of Wrk Meeting Mnutes within 7 days after the Phase Il Start of Work Meeting,
in accordance with Data Item A003, Exhibit A and Provision C 3.6.

b) The contractor shall submt Progress Meeting Mnutes within 7 days after each Phase Il Progress Meeting, in accordance with
Data Item A003, Exhibit A and C 3.7.

c) The contractor shall submt Progress Reports every 60 days during Phase Il, beginning 60 days after the start of Phase II,
in accordance with Data Item A001, Exhibit A and C 3.8.

d) The contractor shall submt a draft Phase Il Final Report by 10 Apr 05 in accordance with Data Item A002, Exhibit A and

e) The contractor will submt the Phase Il Final Report by 10 May 05, in accordance with Data |tem A002, Exhibit A and C 3.9,
after receipt of government comments on the draft Phase Il Final Report.

f) The contractor will deliver, at contract conpletion, one (1) full-scale container nock-up and the MLTT systemto the
governnment COTR at the address listed in the Section G "Comrunications" clause, unless another destination is specified by the
gover nnent .

g) The contractor will deliver at contract conpletion those materials or equi pnent purchased or devel oped under this contract

at the government's expense and listed on the Final Report in acordance with C. 3.9, to the government COIR at the address listed in the
Section G "Conmuni cations" clause.

*** END OF NARRATI VE C 001 ***
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SECTI ON D - PACKAG NG AND MARKI NG
D1 PACKAG NG AND PACKI NG

Any hardware deliverables that may be due under this contract shall be packaged and packed in accordance with standard conmerci al
practice in order to ensure safe arrival at the destination listed for the Contracting Officer's Technical Representative (COIR) in the
Section G clause entitled "Comunications", wthout damage or | oss.

D. 2 MARKI NG

Any hardware deliverables and reports that may be due under this contract shall be marked and identified with the name and address of

the prime contractor as well as with the contract nunber.

*** END OF NARRATIVE D 001 ***
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SECTI ON E - | NSPECTI ON AND ACCEPTANCE

Regulatory Cte Title Dat e
E-1 52. 246-9 | NSPECTI ON OF RESEARCH AND DEVELOPMENT ( SHORT FORM APR/ 1984
E-2 52. 246- 4030 | NSPECTI ON POl NT: DESTI NATI ON AUG 1994
(TACOW
We' |l meke our Procurenent Quality Assurance inspection at the destination(s) listed in the Schedul e. We' 1l be checking the

supplies to make sure they conformw th applicable draw ngs and specifications.
[End of d ause]
E-3 52.246- 4031 ACCEPTANCE PO NT: DESTI NATI ON AUG 1994
(TACOW
The Governnent will accept the supplies at the destination(s) listed in the Schedul e.

[End of O ause]
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SECTION F - DELI VERI ES OR PERFORMANCE

Regul atory Cite Title Dat e
F-1 52.242-15 STOP- WORK ORDER AUG 1989
F-2 52.242-17 GOVERNMENT DELAY OF WORK APR/ 1984
F-3 52.247- 34 F. O B. DESTI NATI ON NOV/ 1991
F-4 52.227-4002 DATA ( SOFTWARE) APR/ 1985
(TACOM

Al data deliverable under this contract shall be delivered in accordance with the quantities and schedul es as specified on the Contract
Dat a Requirenents List (CDRL) DD Form 1423, and shall be delivered F.O B. Destination to the follow ng address:

Commander

US Arny Tank-autonotive and Armanents Conmand
ATTN:  (See DD Form 1423, Bl ock 14)

Warren, M 48397-5000

* Kk

F-5 DATA

Al'l data deliverables under this contract shall be delivered electronically to the addressees and enumil addressess specified on the
Contract Data Requirenments List (CDRL), DD Form 1423, Exhibit A

F-6 PERI OD OF PERFORVANCE

Al work perforned under this contract shall be conpleted by 10 May 05.

F-7 DELI| VERABLES

The contractor shall provide the follow ng deliverables under the contract for Phase | and Phase Il respectively:
F.7.1 Phase | Deliverables

The contractor shall provide the follow ng deliverables under Phase | in accordance with Provision C 2.11:

a) Start of Work Meeting Mnutes submtted within seven (7) days after the Phase | Start of Wrk Meeting, in accordance with
Data |tem A003, Exhibit A and C. 2.6.

b) Progress Report submitted 60 days after award of the contract, in accordance with Data |tem A001, Exhibit A and C. 2.8.

c) Phase | draft Final Report submitted by 10 Apr 04, in accordance with Data |tem A002, Exhibit A and C 2.9.

d) Phase | Final Report submitted by 10 May 04, in accordance with Data |tem A002, Exhibit A and C 2.9.

F.7.2 Phase |1 Deliverables
The contractor shall provide the follow ng deliverables under Phase Il in accordance with Provision C. 3.12:

a) Start of Wrrk Meeting Mnutes submitted within seven (7) after the Phase Il Start of W rk Meeting, in accordance with Data
Item A003, Exhibit A and C. 3.6.

b) Progress Meeting Mnutes submtted within 7 days after Phase |l Progress Meetings, in accordance with Data |tem A003, Exhibit
A, and C 3.7.

c) Progress Reports submitted every 60 days begi nning 60 days after the start of Phase Il in accordance with Data |tem A001,
Exhibit A, and C. 3.8.

d) Phase Il draft Final Report submitted by 10 Apr 05, in accordance with Data |tem A002, Exhibit A and C. 3.9.

e) Phase Il Final Report submtted after receipt of government comments on the draft Phase Il Final Report, by 10 May 05, in
accordance with Data Item A002, Exhibit A and C 3.9.

f) Deliver one (1) full-scale container nock-up and the MLTT system at contract conpletion, in accordance with C 3.12.

g) Deliver any other equipnent or materials devel oped or purchased under this contract with governnent funds at contract
conpletion in accordance with C 3.12.

*** END OF NARRATIVE F 001 ***
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SECTI ON G - CONTRACT ADM NI STRATI ON DATA

PRON JoB
LI NE AMB CDY GBLG ORDER ACCOUNTI NG OBLI GATED
| TEM M PR ACRN STAT ACCOUNTI NG CLASSI FI CATI ON NUMBER STATI ON AMOUNT
0001AA E132C493EH AA 1 21 32040000036D7675P622601255Y S20113 32493 Wb6HZV $ 50, 000. 00
622601H7711
TOTAL $ 50, 000. 00
SERVI CE ACCOUNTI NG OBLI GATED
NAVE TOTAL BY ACRN ACCOUNTI NG CLASSI FI CATI ON STATI ON AMOUNT
Ar ny AA 21  32040000036D7675P622601255Y S20113 W6 HZV $ 50, 000. 00
TOTAL $ 50, 000. 00
Requl atory Cite Title Dat e
G1 52.242- 4016 COMVUNI CATI ONS MAY/ 2000
( TACOW)

(a) Communications on technical matters pertaining to the contract shall be direct between the contractor and the Techni cal
Representative. Communications for the Technical Representative shall be addressed to:

Nare: U.S. TACOM
ATTN: M. Robert Pisarski (AVBTA-TR-N), M5 289
Bl dg. 200
Véarren, M 48397- 5000

e-mail: pisarskr@acomarmny. ml
(b) The Administrative Contracting Officer's (ACO nane and email address are also provided if known at this tinme:
ACO Ms. Norma C Janes
DCVA Seattle
Cor porate Canpus East |11
3009 112th Avenue., NE Suite 200
Bel | evue, WA 98004- 8019

e-mail: Nor ma. James@lcra. mi |
Phone: (425) 889-7308

(c) Please see the appointnment letters prepared at tine of contract award for functions the Technical Representative and ACO will
performon this contract.

[End of d ause]

G2 252.201- 7000 CONTRACTI NG OFFI CER S REPRESENTATI VE DEC/ 1991

(a) Definition. Contracting Officer's Representative nmeans an individual designated in accordance with subsection 201.602-2 of
the Defense Federal Acquisition Regulation Supplenment and authorized in witing by the contracting officer to performspecific technical
or adm nistrative functions.

(b) If the Contracting O ficer designates a contracting officer's representative (COR), the Contractor will receive a copy of the
witten designation. It will specify the extent of the COR's authority to act on behalf of the contracting officer. The COR is not
authorized to make any conmtnments or changes that will affect price, quality, quantity, delivery, or any other termor condition of the
contract.

[End of O ause]

G3 52. 232- 4005 I NVO CE | NFORVATI ON REQUI REMENT JAN 1988
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(TACOW
On each paynent request submitted, the Contractor shall identify each affected Contract Line Item Nunber (CLIN), sub-CLIN, and/or work
directive, together with the related dollar ampunts. This requirenment does not dimnish or restrict any other requirement of this
contract.

* Kk

G4 CONTRACTOR:  SPECI AL BI LLI NG | NSTRUCTI ONS

G 4.1 The contractor shall bill to the six-digit SubCLIN and ACRN in accordance with FAR 52.232-4005 ("Invoice |Information
Requi renent s") .

G 4.2 If multiple SubCLINs exist on the sane 4-digit major CLIN the contractor shall determ ne which six-digit SubCLIN contains the
ol dest fiscal year npney and invoice against the SubLIN containing the ol dest noney, until fully billed.

G 4.3 To determne the fiscal year of the funds refer to the "Job Order Number" (JON) columm listed in the Apprpriations and
Accounting Data listed el sewhere in this Section G The first year represents the fiscal year.

G5 DFAS: SPECI AL PAYI NG | NSTRUCTI ONS

G5.1 DFAS wi || nake paynents as bill ed.

G 6 PHASE |: LI M TATI ON ON BI LLI NG
G6.1 Pursuant to Provision B.3.1 the contractor will only bill for costs incurred under Phase | up to an anopunt of $50,000.00. Also
pursuant to Provision B.3.1 the contractor will not bill for any fixed fee under Phase |I. However, fixed fee will be paid for work
performed under Phase Il, in accordance with Provision B.3.2.

*** END OF NARRATIVE G 001 ***
G7 REVI EW OF VOUCHERS

The parties agree that the contractor will submit the first public voucher due under this contract to the DCAA office in Anchorage,
Al aska, for review and processing.

*** END OF NARRATIVE G 002 ***
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SECTI ON H - SPECI AL CONTRACT REQUI REMENTS

Regul atory Cite Title Dat e
H1 252.204- 7000 DI SCLOSURE OF | NFORNMATI ON DEC/ 1991
H 2 252. 205- 7000 PROVI SI ON OF | NFORMATI ON TO COOPERATI VE AGREEMENT HOLDERS DEC/ 1991
H 3 252. 225-7001 BUY AMERI CAN ACT AND BALANCE OF PAYMENTS PROGRAM APR/ 2003
H 4 252.225-7002 QUALI FYI NG COUNTRY SOURCES AS SUBCONTRACTORS APR/ 2003
H5 252. 225-7004 REPORTI NG OF CONTRACT PERFORMANCE QUTSI DE THE UNI TED STATES APR/ 2003
H 6 252. 225- 7009 DUTY- FREE- ENTRY- - QUALI FYI NG COUNTRY SUPPLI ES ( END PRODUCTS AND AUG 2000
COVPONENTS)
H7 252.227-7036 DECLARATI ON OF TECHNI CAL DATA CONFORM TY JAN 1997
H 8 252.227-7037 VALI DATI ON OF RESTRI CTI VE MARKI NGS ON TECHNI CAL DATA SEP/ 1999
H9 252.231-7000 SUPPLEMENTAL COST PRI NCI PLES DEC/ 1991
H 10 252. 235-7011 FI NAL SCI ENTI FI C OR TECHNI CAL REPORT SEP/ 1999
H 11 252. 246- 7000 MATERI AL | NSPECTI ON AND RECEI VI NG REPORT MAR/ 2003
H 12 252. 246- 7001 WARRANTY OF DATA DEC/ 1991
H 13 252.227-7039 PATENTS -- REPORTI NG OF SUBJECT | NVENTI ONS APR/ 1990

The Contractor shall furnish the Contracting O ficer the foll ow ng:

(a) Interimreports every twelve (12) nmonths (or such |onger period as nay be specified by the Contracting Officer) fromthe
date of the contract, listing subject inventions during that period and stating that all subject inventions have been disclosed or that
there are no such inventions.

(b) A final report, within three (3) nonths after conpletion of the contracted work, listing all subject inventions or
stating that there were no such inventions.

(c) Upon request, the filing date, serial nunber and title, a copy of the patent application and patent nunmber, and issue
data for any subject invention for which the Contractor has retained title.

(d) Upon request, the Contractor shall furnish the Government an irrevocable power to inspect and make copies of the patent
application file.
(End of clause)

H 14 52. 204- 4005 REQUI RED USE OF ELECTRONI C CONTRACTI NG DEC/ 2002
(TACOM

(a) Al contract awards, nodifications and delivery orders issued by TACOMw || be issued electronically. The contractor has the
option to receive these actions either via the Worldw de Wb (WWY or Electronic Data Interchange (EDI). Many provisions and cl auses
appear "by reference,” nmeaning only clause titles and regulation site are listed; their full texts can be found at the website
http://farsite. hill.af.ml/

(b) In order to be eligible to receive an award under this solicitation, the successful offeror nust be registered with the
Departnent of Defense (DOD) Central Contractor Registration (CCR). The CCR registration process may be done electronically at the World
Wde Wb (WWY site: http://www ccr.gov/ . (In order to be registered to use EDI, you nust use the long formfor registration.
Certification information, including information on the EDI 838 TPP, nust be furnished to the Contracting Officer within 60 cal endar
days after contract award to conplete networking requirenents within the Governnent.)

(c) Worldw de Web Distribution. The contractor will receive an electronic Notice of the Award, Modification, or Delivery O der
via e-mail. |f you choose the WAW option, you nust download the file fromthe appropriate TACOM webpage:

Warren: http://contracting.tacomarny.ml/awards_official.htm

Rock Island: http://aais.ria.arnmy.ml/AA S/ AN NFQ i ndex. ht m
Picatinny: http://procnet.pica.arny.ml/Contracts/|ndex. htm

Red River Arny Depot: http://ww.redriver.army.ml/contracting/ Awards
Anni ston Arny Depot: http://ww. anadprocnet.arny. ml

(d) Electronic Data Interchange. |f you choose to receive contract awards, nodifications and delivery orders through EDI, they
will be delivered electronically via the Federal Acquisition Network (FACNET). Federal Standard Version 3050 of Standard X12 fromthe
American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

(1) You nust conplete the EDI 838 Trading Partner Profile, and nust agree (i) to subcontract with a DoD certified VAN or
Val ue Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN). The EDI 838 Training Partner
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Profile is contained in the basic CCR registration formand includes portions of the registration formwhich are titled "Optional".

(2) You nust select a VAN fromthe official DoD approved |list. DoD Certified VANs are |isted at
http://ww. acq.osd. m|/ec/ecip/index.htm. |If your VAN is later renpved fromthe official list, or if you voluntarily drop your
initially selected VAN, then you nmust switch to a VAN that remains on the official DoD approved list. You nust maintain an active
account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

(e) Unless otherw se specified elsewhere in the contract, all data items you are required to provide under this contract nust be
subnmitted electronically. Acceptable formats include:

(1) Mcrosoft* 97 Ofice Products (TACOM can currently read OFFI CE 97* and lower.): Wrd, Excel, Powerpoint, or Access
(2) 100 OR 250 MEGABYTE ZI P*-DI SK, 3 1/2 I NCH DI SK, OR 650 MEGABYTE CD ROM
(3) E-MAIL (Maxi mum size of each e-nmil nmessage is be three and one-half (3.5) negabytes).

(4) Oher electronic formats. Before submtting your data in any other electronic format, please e-mail the buyer
identified on the face of the contract, with e-mail copy-furnished to ansta-i dg@acomarmny.nil, to obtain a decision as to the format's
acceptability. This e-mail nust be received by the buyer not later than ten cal endar days before the required data subm ssion date.
NOTE: The above formats may be subnmitted in conpressed formusing self-extracting files.

(f) Additional information can be obtained by sending a nmessage to: acqcenweb@acomarny.ml or by calling (586) 574-7059.

[End of C ause]

H 15 52.216- 4008 STATUS OF FUNDS ON COST REI MBURSEMENT CONTRACTS/ CLI NS JUN 1989
(TACOW

The Contractor shall review the funding as it relates to work performed on the cost reinbursement Contract Line Item Nunbers (CLINs)
under this contract and shall provide to the Procuring Contracting Officer (PCO a witten determ nation of what, if any, funds are
excess to requirements (leaving a reasonable amount for final overhead rate negotiations and other reasonably predicted requirenents)
and are available for deobligation. This review shall be coordinated with the Adm nistrative Contracting Oficer (ACO and the witten
determ nation shall be acconplished within 120 days of conpletion of performance under the CLIN. The report shall be prepared in terns
of dollars available per Purchase Request Order Nunber (PRON) unl ess requested otherw se by the PCO

* Kk

H 16 52. 246- 4026 LOCAL ADDRESSES FOR DD FORM 250 MAR/ 2002
(TACOM

(a) The contractor nust provide a copy of each Material Inspection and Receiving Report (DD 250) pertaining to this contract, to the
addresses given below, using either of the follow ng methods:

(1) «Qur first preference is for you to use electronic nail (e-mail), using the followi ng e-nail address:
DD250@ acom arny. m |

(2) Qur second preference is for you to use data facsimle (datafax) transmission, using this fax nunber:
(586) 574-7552 and use "DD250 mail box" in the "to:" block of your fax cover or header sheet.

In either nethod, do not nix DD250s from nore than one contract in a single transnm ssion. That is, you nay submit nultiple DD250s in a
single transm ssion, but they nmust all be against the sane contract.

(b) These copies neet the requirements for the Purchasing O fice copy and the Arny Inventory Control Manager copy listed in tables
1 and 2 of DFARS Appendix F.

(c) The DD250 form may be found, in three different formats, on the Wrld Wde Wb at http://webl. whs. osd. m|/icdhone/ DD 0999. htm

[End of d ause]
H 17 ROUTI NG OF FI RST VOUCHER

The contractor hereby agrees to route the first two (2) vouchers submtted under this contract to the DCAA office | ocated in Anchorage,
Al aska. Al subsequent vouchers may be submitted through the DCAA office located in Seattle, Washington. Questions on the |ocations of
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these offices or on how vouchers are submitted may be referred to the ACO listed in the Section G "Comrunications" clause.

*** END OF NARRATI VE H 001 ***
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SECTI ON |

CONTRACT CLAUSES

Thi s contract

Upon request,
electronically at this address:

-1
-2
1-3
1-4
-5
1-6

-7
1-8
1-9
1-10

1-11
1-12
1-13
1-14
1-15
1-16
1-17
1-18
1-19

1-20
1-21
1-22
1-23
1-24
1-25
I-26
1-27
1-28
1-29
1-30
1-31
1-32

1-33
1-34

1-35
1-36
1-37
1-38
1-39

1-40
1-41
1-42
1-43
1-44
|1 -45
|1-46
1-47
1-48
1-49

i ncorporates one or nore clauses by reference, with the same force and effect as if they were given in full
the Contracting Officer will make their full text available. Also, the full text of a clause nay be accessed
http://farsite. hill.af.ml/

[End of d ause]

Requl atory Cite Title Dat e
52.202-1 DEFI NI TI ONS DEC/ 2001
52.203-3 GRATUI TI ES APR/ 1984
52.203-5 COVENANT AGAI NST CONTI NGENT FEES APR/ 1984
52.203-6 RESTRI CTI ONS ON SUBCONTRACTOR SALES TO THE GOVERNVENT JUL/ 1995
52.203-7 ANTI - KI CKBACK PROCEDURES JUL/ 1995
52.203-8 CANCELLATI ON, RESCI SSI ON AND RECOVERY OF FUNDS FOR | LLEGAL OR JAN 1997
| MPROPER ACTI VI TY
52.203- 10 PRI CE OR FEE ADJUSTMENT FOR | LLEGAL OR | MPROPER ACTI VI TY JAN 1997
52.203-12 LI M TATI ON ON PAYMENTS TO | NFLUENCE CERTAI N FEDERAL TRANSACTI ONS JUN 2003
52.204-4 PRI NTI NG COPYI NG DOUBLE- SI DED ON RECYCLED PAPER AUG 2000
52.209-6 PROTECTI NG THE GOVERNMENT' S | NTEREST WHEN SUBCONTRACTI NG W TH JUL/ 1995
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT
52.211-15 DEFENSE PRI ORI TY AND ALLOCATI ON REQUI REMENTS SEP/ 1990
52.215-2 AUDI T AND RECORDS - NEGOTI ATI ONS JUN 1999
52.215-8 ORDER OF PRECEDENCE- - UNI FORM CONTRACT FORVAT QOCT/ 1997
52.215-10 PRI CE REDUCTI ON FOR DEFECTI VE COST OR PRI CI NG DATA OCT/ 1997
52.215-11 PRI CE REDUCTI ON FOR DEFECTI VE COST OR PRI Cl NG DATA- - MODI FI CATI ONS OCT/ 1997
52.215-12 SUBCONTRACTOR COST OR PRI Cl NG DATA QOCT/ 1997
52.215-14 I NTEGRITY OF UNIT PRI CES OCT/ 1997
52.215-15 PENSI ON ADJUSTMENTS AND ASSET REVERSI ONS DEC/ 1998
52.215-18 REVERS| ON OR ADJUSTMENT OF PLANS FOR POSTRETI REMENT BENEFI TS ( PRB) QOCT/ 1997
OTHER THAN PENSI ONS
52.215-19 NOTI FI CATI ON OF OANERSHI P CHANGES OCT/ 1997
52.216-7 ALLOMBLE COST AND PAYMENT DEC/ 2002
52.216-8 FI XED FEE MAR/ 1997
52.219-8 UTI LI ZATI ON OF SMALL BUSI NESS CONCERNS OCT/ 2000
52.219-9 SMALL BUSI NESS SUBCONTRACTI NG PLAN JAN 2002
52.219-16 LI QUI DATED DAMAGES - SUBCONTRACTI NG PLAN JAN 1999
52.222-1 NOTI CE TO THE GOVERNMENT OF LABOR DI SPUTES FEB/ 1997
52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT- - OVERTI ME COVPENSATI ON SEP/ 2000
52.222-20 WALSH- HEALEY PUBLI C CONTRACTS ACT DEC/ 1996
52.222-21 PROHI Bl TI ON OF SEGREGATED FACI LI TI ES FEB/ 1999
52.222-26 EQUAL OPPORTUNI TY APR/ 2002
52.222-28 EQUAL OPPORTUNI TY PREAWARD CLEARANCE OF SUBCONTRACTS APR/ 1984
52.222-35 AFFI RVATI VE ACTI ON FOR DI SABLED VETERANS AND VETERANS OF THE VI ETNAM DEC/ 2001
ERA
52.222-36 AFFI RVATI VE ACTI ON FOR WORKERS W TH DI SABI LI TI ES JUN 1998
52.222-37 EMPLOYMENT REPORTS ON SPECI AL DI SABLED VETERANS, VETERANS OF THE DEC/ 2001
VI ETNAM ERA, AND OTHER ELI d BLE VETERANS
52.223-2 CLEAN Al R AND WATER APR/ 1984
52.223-6 DRUG FREE WORKPLACE MAY/ 2001
52.223-14 TOXI C CHEM CAL RELEASE REPORTI NG AUGE 2003
52.225-13 RESTRI CTI ONS ON CERTAI N FORElI GN PURCHASES JUN 2003
52.226-1 UTI LI ZATI ON OF | NDI AN ORGANI ZATI ONS AND | NDI AN- OANED ECONOM C JUN 2000
ENTERPRI SES
52.227-1 AUTHORI ZATI ON AND CONSENT (ALTERNATE | dated April 1984) JUL/ 1995
52.227-2 NOTI CE AND ASSI STANCE REGARDI NG PATENT AND COPYRI GHT | NFRI NGEMENT AUG 1996
52.227-11 PATENT RI GHTS- - RETENTI ON BY THE CONTRACTOR ( SHORT FORM JUN 1997
52.228-7 | NSURANCE- - LI ABI LI TY TO THI RD PERSONS MAR/ 1996
52.229-5 TAXES- - CONTRACTS PERFORMED I N U. S. POSSESSI ONS OR PUERTO RI CO APR/ 1984
52.232-9 LI'M TATI ON ON W THHOLDI NG OF PAYMENTS APR/ 1984
52.232-11 EXTRAS APR/ 1984
52.232-17 | NTEREST JUN 1996
52.232-23 ASSI GNMENT OF CLAI M5 JAN 1986
52.232-25 PROVPT PAYMENT FEB/ 2002

text.



Reference No. of Document Being Continued Page 21 of 29

CONTINUATION SHEET
PIIN/SIIN DAAEO7-03- C-L149 MOD/AMD

Name of Offeror or Contractor: ALKAN SHELTER, LLC

Regul atory Cite Title Dat e
1-50 52.232-33 PAYMENT BY ELECTRONI C FUNDS TRANSFER- - CENTRAL CONTRACTOR REG STRATI ON OCT/ 2003
1-51 52.233-1 DI SPUTES JUL/ 2002
1-52 52.233-3 PROTEST AFTER AWARD -- (ALTERNATE |, dated JUN 1985) AUG 1996
1-53 52.242-1 NOTI CE OF | NTENT TO DI SALLOW COSTS APR/ 1984
|-54 52.242-3 PENALTI ES FOR UNALLOMBLE COSTS MAY/ 2001
|1-55 52.242-4 CERTI FI CATI ON OF | NDI RECT COSTS JAN 1997
|-56 52.242-13 BANKRUPTCY JUL/ 1995
|-57 52.243-2 CHANGES- - COST- REI MBURSEMENT ( ALTERNATE V, dated April 1984)) AUG 1987
|1-58 52.243-7 NOTI FI CATI ON OF CHANGES APR/ 1984
1-59 52.244-2 SUBCONTRACTS (ALT | --AUG 1998) AUG 1998
1-60 52.244-5 COWPETI TI ON | N SUBCONTRACTI NG DEC/ 1996
1-61 52.245-5 GOVERNMVENT PROPERTY ( COST- REI MBURSEMENT, Tl ME- AND- MATERI AL, OR LABOR- JUN 2003
HOUR CONTRACTS) (Devi ation, per DAR Tracki ng Nunber 99-00008, 13 July
99)
1-62 52.246- 23 LI M TATI ON OF LIABILITY FEB/ 1997
1-63 52.249-6 TERM NATI ON ( COST- REI MBURSEMENT) SEP/ 1996
| -64 52.249-13 FAI LURE TO PERFORM APR/ 1984
1-65 52.249-14 EXCUSABLE DELAYS APR/ 1984
|-66 52.253-1 COVPUTER GENERATED FORMS JAN 1991
1-67 252.203- 7001 PRCHI Bl TI ON ON PERSONS CONVI CTED OF FRAUD OR OTHER DEFENSE CONTRACT- MAR/ 1999
RELATED FELONI ES
|-68 252.204- 7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT APR/ 1992
1-69 252. 209- 7000 ACQUI SI TI ON FROM SUBCONTRACTORS SUBJECT TO ON- SI TE | NSPECTI ON UNDER NOV/ 1995
THE | NTERMEDI ATE- RANGE NUCLEAR FORCES (| NF) TREATY
1-70 252.209- 7004 SUBCONTRACTI NG W TH FI RMS THAT ARE OWNED OR CONTROLLED BY THE MAR/ 1998

GOVERNMVENT OF A TERRORI ST COUNTRY per DoD interimrule, Federal
Regi ster 27 Mar 98

1-71 252. 211- 7005 SUBSTI TUTI ONS FOR M LI TARY OR FEDERAL SPECI FI CATI ONS AND STANDARDS FEB/ 2003
1-72 252. 215- 7000 PRI CI NG ADJUSTMENTS DEC/ 1991
1-73 252. 215- 7002 COST ESTI MATI NG SYSTEM REQUI REMENTS OCT/ 1998
I-74 252. 219- 7003 SVALL, SMALL DI SADVANTAGED AND WOVEN- OARED SMALL BUSI NESS APR/ 1996
SUBCONTRACTI NG PLAN (DOD CONTRACTS)
1-75 252. 225- 7004 REPORTI NG OF CONTRACT PERFORMANCE QUTSI DE THE UNI TED STATES APR/ 2003
1-76 252. 225- 7012 PREFERENCE FOR CERTAI N DOVESTI C COVMODI TI ES FEB/ 2003
1-77 252. 225- 7016 RESTRI CTI ON ON ACQUI SI TION OF BALL AND ROLLER BEARI NGS APR/ 2003
1-78 252. 225- 7017 PRCHI BI TI ON ON AWARD TO COMPANI ES OWNED BY THE PECPLE S REPUBLI C OF FEB/ 2000
CHI NA
1-79 252. 225- 7025 RESTRI CTI ON ON ACQUI SI TI ON OF FORGI NGS APR/ 2003
I-80 252. 225- 7031 SECONDARY ARAB BOYCOTT OF | SRAEL APR/ 2003
1-81 252. 227- 7013 RIGHTS I N TECHNI CAL DATA -- NONCOMVERCI AL | TEMS (ALT I) JUN 1995
I-82 252. 227- 7014 RI GHTS | N NONCOMVERCI AL COMPUTER SOFTWARE AND NONCOWMVERCI AL COMPUTER JUN 1995
SOFTWARE DOCUMENTATI ON
I-83 252. 227- 7016 RIGHTS I N Bl D OR PROPCSAL | NFORVATI ON JUN 1995
I-84 252. 227- 7017 | DENTI FI CATI ON AND ASSERTI ON OF USE, RELEASE, OR DI SCLOSURE JUN 1995
RESTRI CTI ONS
I-85 252. 227- 7019 VALI DATI ON OF ASSERTED RESTRI CTI ONS- - COVPUTER SOFTWARE JUN 1995
|-86 252. 227- 7030 TECHNI CAL DATA- - W THHOLDI NG OF PAYMENT MAR/ 2000
I-87 252. 227- 7034 PATENTS- - SUBCONTRACTS APR/ 1984
I-88 252. 232- 7006 REDUCTI ON OR SUSPENSI ON OF CONTRACT PAYMENTS UPON FI NDI NG OF FRAUD AUG 1992
1-89 252. 242- 7000 POSTAWARD CONFERENCE DEC/ 1991
1-90 252. 243- 7001 PRI CI NG OF CONTRACT MODI FI CATI ONS DEC/ 1991
1-91 252. 244- 7000 SUBCONTRACTS FOR COMMVERCI AL | TEMS AND COMVERCI AL COMPONENTS ( DoD MAR/ 2000
CONTRACTS)
1-92 252. 245- 7001 REPORTS OF GOVERNVENT PROPERTY MAY/ 1994
1-93 52.222-2 PAYMENT FOR OVERTI ME PREM UVB JUL/ 1990

(a) The use of overtime is authorized under this contract if the overtine prem um cost does not exceed zero (0) or the overtine
premiumis paid for work--
(1) Necessary to cope with enmergencies such as those resulting fromaccidents, natural disasters, breakdown of production
equi pment, or occasional production bottl enecks of a sporadic nature;
(2) By indirect-1abor enployees such as those performng duties in connection with adm nistration, protection,
transportation, maintenance, standby plant protection, operation of utilities, or accounting;
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(3) To performtests, industrial processes, |aboratory procedures, |oading or unloading of transportation conveyances, and
operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or conpleted otherw se; or
(4) That will result in |lower overall costs to the Government.

(b) Any request for estimated overtime prem uns that exceeds the anmpunt specified above shall include all estinmated overtine for
contract conpletion and shall--

(1) Identify the work unit; e.g., department or section in which the requested overtine will be used, together with present
wor kl oad, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate the necessity for the
overtine;

(2) Denpnstrate the effect that denial of the request will have on the contract delivery or performance schedul e;

(3) Ildentify the extent to which approval of overtinme would affect the performance or paynents in connection wth other
Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using nmultishift operations or by enploying additional
per sonnel .

(End of clause)

1-94 52.219-4 NOTI CE OF PRI CE EVALUATI ON FOR HUBZONE SMALL BUSI NESS CONCERNS JAN 1999

(a) Definition. HUBZone snall business concern, as used in this clause, neans a small business concern that appears on the List of
Qual i fied HUBZone Snall Business Concerns maintained by the Small Business Administration.

(b) Evaluation preference.
(1) Ofers will be evaluated by adding a factor of 10 percent to the price of all offers, except-
(i) Ofers from HUBZone snall business concerns that have not waived the eval uation preference;
(ii) O herw se successful offers fromsmall business concerns;

(iii) OGherw se successful offers of eligible products under the Trade Agreenents Act when the dollar threshold for
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and

(iv) OGherw se successful offers where application of the factor would be inconsistent with a Menorandum of Under st andi ng
or other international agreement with a foreign governnent.

(2) The factor of 10 percent shall be applied on a line itembasis or to any group of items on which award may be made. O her
evaluation factors described in the solicitation shall be applied before application of the factor.

(3) A concern that is both a HUBZone small business concern and a small di sadvantaged busi ness concern will receive the
benefit of both the HUBZone smal |l business price evaluation preference and the snall disadvantaged business price eval uation adjustnment
(see FAR cl ause 52.219-23). Each applicable price evaluation preference or adjustment shall be cal cul ated i ndependently agai nst an
offeror's base offer. These individual preference anbunts shall be added together to arrive at the total evaluated price for that offer.

(c) Waiver of evaluation preference. A HUBZone snall business concern may el ect to waive the evaluation preference, in which case
the factor will be added to its offer for evaluation purposes. The agreenents in paragraph (d) of this clause do not apply if the
of feror has waived the eval uation preference.
[ ] Ofer elects to waive the evaluation preference.

(d) Agreement. A HUBZone smal| business concern agrees that in the perfornance of the contract, in the case of a contract for

(1) Services (except construction), at |east 50 percent of the cost of personnel for contract performance will be spent for
enpl oyees of the concern or enployees of other HUBZone snall business concerns;

(2) Supplies (other than procurenent froma nonmanufacturer of such supplies), at |east 50 percent of the cost of
manuf acturing, excluding the cost of materials, will be perforned by the concern or other HUBZone small business concerns;

(3) General construction, at |east 15 percent of the cost of the contract perfornmance incurred for personnel will be spent on
the concern's enployees or the enployees of other HUBZone smal| business concerns; or

(4) Construction by special trade contractors, at |east 25 percent of the cost of the contract performance incurred for
personnel will be spent on the concern's enployees or the enployees of other HUBZone snall business concerns.
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(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in paragraph (d) of
this clause will be performed by the HUBZone snal| business participant or participants;

(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performng this contract only end itenms manufactured or
produced by HUBZone smal | business manufacturer concerns. This paragraph does not apply in connection with construction or service

contracts.

[End of O ause]

1-95 52.223-11 OZONE- DEPLETI NG SUBSTANCES MAY/ 2001

(a) Definition. Ozone-depleting substance, as used in this clause, neans any substance the Evironnmental Protection Agency
designates in 40 CFR part 82 as--

(1) Aass |, including, but not limted to, chlorofluorocarbons, halons, carbon tetrachloride, and nethyl chloroform or
(2) Aass Il, including but not limted to, hydrochl orofl uorocarbons.
(b) The Contractor shall |abel products which contain or are manufactured with ozone-depleting substances in the manner and to the

extent required by 42 U.S.C. 7671j(b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

WARNI NG Contains (or manufactured with, if applicable) * , a substance(s)
whi ch harn(s) public health and environment by destroying ozone in the upper atnosphere.

*The Contractor shall insert the name of the substance(s).

[End of d ause]

1-96 52.232-22 LI M TATI ON OF FUNDS APR/ 1984
(a) The parties estimate that performance of this contract will not cost the Government nore than (1) the estimted cost specified in
the Schedule or, (2) if this is a cost-sharing contract, the Governnment's share of the estimated cost specified in the Schedule. The
Contractor agrees to use its best efforts to performthe work specified in the Schedule and all obligations under this contract within
the estimated cost, which, if this is a cost-sharing contract, includes both the Governnment's and the Contractor's share of the cost.

(b) The Schedul e specifies the ambunt presently available for paynent by the Governnent and allotted to this contract, the itens
covered, the CGovernnment's share of the cost if this is a cost-sharing contract, and the period of performance it is estimted the
allotted amount will cover. The parties contenplate that the Governnent will allot additional funds incrementally to the contract up to
the full estimated cost to the Government specified in the Schedule, exclusive of any fee. The Contractor agrees to perform or have
performed, work on the contract up to the point at which the total amount paid and payable by the Government under the contract
approxi nat es but does not exceed the total anpunt actually allotted by the Governnment to the contract.

(c) The Contractor shall notify the Contracting Officer in witing whenever it has reason to believe that the costs it expects to
incur under this contract in the next 60 days, when added to all costs previously incurred, will exceed 75 percent of (1) the total
anount so far allotted to the contract by the Government or, (2) if this is a cost-sharing contract, the ampunt then allotted to the
contract by the Government plus the Contractor's corresponding share. The notice shall state the estimated anmount of additional funds
required to continue performance for the period specified in the Schedul e.

(d) Sixty days before the end of the period specified in the Schedule, the Contractor shall notify the Contracting Oficer in
witing of the estimated amount of additional funds, if any, required to continue tinely perfornmance under the contract or for any
further period specified in the Schedule or otherw se agreed upon, and when the funds will be required.

(e) If, after notification, additional funds are not allotted by the end of the period specified in the Schedul e or another agreed-
upon date, upon the Contractor's witten request the Contracting Officer will termnate this contact on that date in accordance with the
provi sions of the TERM NATION cl ause of this contract. |f the Contractor estimates that the funds available will allowit to continue
to discharge its obligations beyond that date, it may specify a later date in its request, and the Contracting O ficer may term nate
this contract on that |ater date.

(f) Except as required by other provisions of this contract, specifically citing and stated to be an exception to this clause--

(1) The Government is not obligated to reinburse the Contractor for costs incurred in excess of the total ampbunt allotted by
the Governnment to this contract; and

(2) The Contractor is not obligated to continue performance under this contract (including actions under the TERM NATI ON
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clause of this contract) or otherw se incur costs in excess of (i) the ambunt then allotted to the contract by the Governnent or, (ii)
if this is a cost-sharing contract, the amount then allotted by the Government to the contract plus the Contractor's correspondi ng
share, until the Contracting Officer notifies the Contractor in witing that the anount allotted by the Governnment has been increased
and specifies an increased ampunt, which shall then constitute the total anopunt allotted by the Government to the contract.

(g) The estinmated cost shall be increased to the extent that (1) the ambunt allotted by the Government or, (2) if this is a cost-
sharing contract, the anmount then allotted by the Government to the contract plus the Contractor's correspondi ng share, exceeds the
estimated cost specified in the Schedule. |If this is a cost-sharing contract, the increase shall be allocated in accordance with the
fornula specified in the Schedul e.

(h) No notice, conmunication, or representation in any form other than that specified in subparagraph (f)(2) above, or from any
person other than the Contracting Officer, shall affect the anpunt allotted by the Governnment to this contract. |In the absence of the
specified notice, the Governnent is not obligated to reinburse the Contractor for any costs in excess of the total anmpunt allotted by
the Governnent to this contract, whether incurred during the course of the contract or as a result of ternination.

(i) Wen and to the extent that the anmount allotted by the Governnent to the contract is increased, any costs the Contractor
incurs before the increase that are in excess of (1) the anmount previously allotted by the Government or, (2) if this is a cost-sharing
contract, the anmount previously allotted by the Government to the contract plus the Contractor's corresponding share, shall be allowable
to the sanme extent as if incurred afterward, unless the Contracting Officer issues a termination or other notice and directs that the
increase is solely to cover termnation or other specified expenses.

(j) Change orders shall not be considered an authorization to exceed the ampunt allotted by the CGovernnent specified in the
Schedul e, unless they contain a statement increasing the amount allotted.

(k) Nothing in this clause shall affect the right of the Government to termnate this contract. |If this contract is terminated,
the Governnent and the Contractor shall negotiate an equitable distribution of all property produced or purchased under the contract,
based upon the share of costs incurred by each.

(1) 1f the Government does not allot sufficient funds to allow conpletion of the work, the Contractor is entitled to a percentage

of the fee specified in the Schedul e equal ling the percentage of conpletion of the work contenplated by this contract.
(End of clause)

1-97 52.252-6 AUTHORI ZED DEVI ATI ONS | N CLAUSES APR/ 1984

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized
deviation is indicated by the addition of (DEVIATION) after the date of the clause.

(b) The use in this solicitation or contract of any DoD FAR Suppl enent (DFARS) (48 CFR 2) clause with an authorized deviation is
indicated by the addition of (DEVIATION) after the name of the regulation.

[End of d ause]

1-98 252.204- 7004 REQUI RED CENTRAL CONTRACTOR REQ STRATI ON NOV/ 2001
(a) Definitions. As used in this clause--

(1) Central Contractor Registration (CCR) database nmeans the primary DoD repository for contractor information required for
the conduct of business with DoD.

(2) Data Universal Nunbering System (DUNS) nunber neans the 9-digit nunber assigned by Dun and Bradstreet |nformation Services
to identify unique business entities.

(3) Data Universal Nunbering System +4 (DUNS+4) nunber neans the DUNS nunber assigned by Dun and Bradstreet plus a 4-digit
suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix may be assigned at the discretion of the
parent business concern for such purposes as identifying subunits or affiliates of the parent business concern.

(4) Registered in the CCR database neans that all nmandatory information, including the DUNS nunber or the DUNS+4 nunber, if
applicabl e, and the corresponding Commercial and Governnent Entity (CAGE) code, is in the CCR database; the DUNS nunber and the CAGE
code have been validated; and all edits have been successfully conpleted.

(b)
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(1) By submission of an offer, the offeror acknow edges the requirenent that a prospective awardee nust be registered in the
CCR dat abase prior to award, during performance, and through final payment of any contract resulting fromthis solicitation, except for
awards to foreign vendors for work to be perfornmed outside the United States.

(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 nunmber with its offer, which will be used by the
Contracting Officer to verify that the offeror is registered in the CCR database.

(3) Lack of registration in the CCR database will make an offeror ineligible for award.

(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a conplete
and accurate application via the Internet. However, registration of an applicant submtting an application through a nmethod other than
the Internet may take up to 30 days. Therefore, offerors that are not registered should consider applying for registration i nmediately
upon receipt of this solicitation.

(c) The Contractor is responsible for the accuracy and conpl eteness of the data within the CCR, and for any liability resulting
fromthe Governnent's reliance on inaccurate or inconplete data. To renain registered in the CCR database after the initial
registration, the Contractor is required to confirmon an annual basis that its information in the CCR database is accurate and

conpl ete.

(d) Oferors and contractors may obtain information on registration and annual confirmation requirenents by calling 1-888-227-2423,
or via the Internet at http://ww.ccr.gov.

[End of O ause]

1-99 252. 247-7023 TRANSPORTATI ON OF SUPPLI ES BY SEA MAY/ 2002
(a) Definitions. As used in this clause--

(1) Conponents neans articles, materials, and supplies incorporated directly into end products at any |evel of manufacture,
fabrication, or assenbly by the Contractor or any subcontractor.

(2) Departnent of Defense (DoD) neans the Arny, Navy, Air Force, Marine Corps, and defense agencies.

(3) _Foreign flag vessel neans any vessel that is not a U S -flag vessel.

(4) Ccean transportation neans any transportati on aboard a ship, vessel, boat, barge, or ferry through international waters.

(5) Subcontractor nmeans a supplier, material man, distributor, or vendor at any |evel below the prine contractor whose
contractual obligation to performresults from or is conditioned upon, award of the prime contract and who is perform ng any part of
the work or other requirenment of the prime contract. However, effective May 1, 1996, the term does not include a supplier, material man,
di stributor, or vendor of comrercial items or commercial conponents.

(6) Supplies neans all property, except land and interests in land, that is clearly identifiable for eventual use by or owned
by the DoD at the tine of transportation by sea.

(i) Anitemis clearly identifiable for eventual use by the DoD if, for exanple, the contract docunentation contains a
reference to a DoD contract nunmber or a mlitary destination.

(ii) Supplies includes (but is not limted to) public works; buildings and facilities; ships; floating equi pment and
vessel s of every character, type, and description, with parts, subassenblies, accessories, and equi pnent; nmachine tools; material;

equi pment; stores of all kinds; end items; construction naterials; and conponents of the foregoing.

(7) U.S.-flag vessel neans a vessel of the United States or belonging to the United States, including any vessel registered or
having national status under the laws of the United States.

(b)
(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.
(2) A subcontractor transporting supplies by sea under this contract shall use U S.-flag vessels if-
(i) This contract is a construction contract; or

(ii) The supplies being transported are-
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(A) Noncommercial items; or

(B) Commercial itens that-

(1) The Contractor is reselling or distributing to the Governnent without adding val ue (generally,
the Contractor does not add value to itens that it subcontracts for f.o.b. destination

shi pnent) ;

(2) Are shipped in direct support of U S. mlitary contingency operations, exercises, or forces
depl oyed in humanitarian or peacekeepi ng operations; or

(3) Are conmissary or exchange cargoes transported outside of the Defense Transportation System
in accordance with 10 U. S.C. 2643.

(c) The Contractor and its subcontractors nmay request that the Contracting Officer authorize shipnent in foreign-flag vessels, or
designate available U S -flag vessels, if the Contractor or a subcontractor believes that--

(1) U.S.-flag vessels are not available for tinmely shipnent;

(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of |ike goods.

(d) The Contractor nust submt any request for use of other than U S.-flag vessels in witing to the Contracting O ficer at |east

45 days prior to the sailing date necessary to neet its delivery schedules. The Contracting Officer will process requests submtted
after such date(s) as expeditiously as possible, but the Contracting Officer's failure to grant approvals to neet the shipper's sailing
date will not of itself constitute a conpensable delay under this or any other clause of this contract. Requests shall contain at a
m ni mum -

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Special handling and di scharge requirenents;

(4) Loading and di scharge points;

(5) Nanme of shipper and consi gnee;

(6) Prime contract nunber; and

(7) A docurented description of efforts made to secure U.S.-flag vessels, including points of contact (with nanes and

tel ephone nunbers) with at least two U. S.-flag carriers contacted. Copies of telephone notes, tel egraphic and facsimle nmessage or
letters will be sufficient for this purpose.

(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting O ficer and the
Di vi sion of National Cargo, O fice of Market Devel opment, Maritime Administration, U S. Departnment of Transportation, Washington, DC
20590, one copy of the rated on board vessel operating carrier's ocean bill of Iading, which shall contain the follow ng information--

(1) Prine contract nunber;
(2) Name of vessel;

(3) Vessel flag of registry;
(4) Date of |oading;

(5) Port of Ioading;

(6) Port of final discharge;
(7) Description of conmmodity;

(8) Gross weight in pounds and cubic feet if available;
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(9) Total ocean freight in U S dollars; and
(10) Nane of the steamship conpany.

(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its know edge and
bel i ef - -

(1) No ocean transportation was used in the performance of this contract;
(2) Ccean transportation was used and only U S.-flag vessels were used for all ocean shipnments under the contract;

(3) Ccean transportation was used, and the Contractor had the witten consent of the Contracting Officer for all non-U. S -flag
ocean transportation; or

(4) Ccean transportation was used and some or all of the shipnents were made on non-U.S.-flag vessels without the witten
consent of the Contracting Officer. The Contractor shall describe these shipments in the follow ng format:

| TEM CONTRACT
DESCRI PTI ON LI NE | TEMS QUANTI TY TOTAL

(g) If the final invoice does not include the required representation, the Governnent will reject and return it to the Contractor
as an inproper invoice for the purposes of the Pronpt Paynment clause of this contract. In the event there has been unauthorized use of
non-U.S.-flag vessels in the performance of this contract, the Contracting Oficer is entitled to equitably adjust the contract, based
on the unauthorized use.

(h) I'n the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor shall flow
down the requirenments of this clause as follows:
(1) The Contractor shall insert the substance of this clause, including this paragraph (h) in all subcontracts that

exceed the sinplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in
subcontracts that are at or below the sinplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

[End of d ause]

1-100 252. 247-7024 NOTI FI CATI ON OF TRANSPORTATI ON OF SUPPLI ES BY SEA MAR/ 2000
(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of Transportation by Sea,
that it did not anticipate transporting by sea any supplies. |f however, after the award of this contract, the Contractor |earns that
supplies, as defined in the Transportation of Supplies by Sea clause of this contract, will be transported by sea, the Contractor--

(1) Shall notify the Contracting Officer of that fact; and

(2) Hereby agrees to conply with all the terms and conditions of the Transportation of Supplies by Sea clause of this
contract.

(b) The Contractor shall include this clause, including this paragraph (b), revised as necessary to reflect the relationship of
the contracting parties

(1) In all subcontracts hereunder, if this contract is a construction contract; or

(2) If this contract is not a construction contract, in all subcontracts under this contract that are for--
(i) Noncommercial items; or
(ii) Commercial itens that-

(A) The Contractor is reselling or distributing to the Governnent without adding value (generally, the
Contractor does not add value to itenms that it subcontracts for f.o.b. destination shipnent);

(B) Are shipped in direct support of U S. mlitary contingency operations, exercises, or forces deployed
in humani tarian or peacekeepi ng operations; or



Reference No. of Document Being Continued Page 28 of 29
CONTINUATION SHEET
PIIN/SIIN DAAEO7-03- C-L149 MOD/AMD

Name of Offeror or Contractor: ALKAN SHELTER, LLC

(C) Are conmi ssary or exchange cargoes transported outside of the Defense Transportation Systemin
accordance with 10 U.S.C. 2643.

[End of O ause]

I-101 52. 204- 4009 MANDATORY USE OF CONTRACTOR TO GOVERNMVENT ELECTRONI C COVMUNI CATI ON JUN 1999
(TACOM

(a) Al references in the contract to the submi ssion of witten docunentation shall nean el ectronic subm ssion. Al electronic
submi ssions shall be in the formats and nedia described in the "El ectronic Quotations/Ofers/Bids Required in Response to this Request
for Quotations/Proposal s/Bids" clause el sewhere in this document. (See Section K for commercial acquisitions, Section L for RFPs, and
Section | for RFQs.)

(b) This shall include all witten unclassified communications between the Government and the Contractor except contract awards
and contract nodifications which shall be posted on the internet. Return receipt shall be used if a commercial application is available.
Classified information shall be handled in full accordance with the appropriate security requirenents.

(c) In order to be contractually binding, all Governnment communications requiring a Contracting O ficer signature nust be sent
fromthe Contracting Officer's e-nuil address. The Contractor shall designate the personnel with signature authority who can

contractual ly bind the contractor. Al binding contractor communication shall be sent fromthis contractor e-nail address(es).

(d) Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all admnistrative and
techni cal personnel assigned to this contract.

(e) Unless exenpted by the Procuring Contracting Officer in witing, all unclassified witten conmunication after contract award
shal |l be transmtted electronically.

[End of d ause]
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CONTRACT DATA REQUI REMENT LI ST (DD FORM 1423)
A.  CONTRACT LINE I TEM NO.: 0003
B. EXHBITA
C. CATEGORY: Reporting
D. SYSTEM ITEM Innovative Mdul ar Logi stics Technol ogy
E. SOLI Cl TATI ON NUMBER: DAAEQ7- 03- Q BAA1l, Topic 37
F. CONTRACTOR: Al kan Shelter, LLC
1. DATA I TEM A001
2. TITLE OF DATA I TEM Progress & Status Reports
3. SUBTITLE NA
4. AUTHORITY: N A
5. CONTRACT REFERENCE: C. 2.8, C. 3.8
6. REQUI RING OFFI CE: AMSTA-TR-R
7. DD 250 REQUI RED: No
8. APP CODE: N A
9. DI STRI BUTI ON STATEMENT REQUI RED: No
10. FREQUENCY: See Bl ock 16 bel ow
11. AS OF DATE: See Bl ock 16 bel ow.
12. DATE OF FIRST SUBM SSI ON: 60 days after contract award
13. DATE OF SUBSEQUENT SUBM SSI ONS: see Bl ock 16 bel ow
14. DI STRI BUTI O\

A. ADDRESSEES: B. COPI ES: DRAFT FI NAL

COTR M. Robert Pisarski, TACOM enmil: pisarskr@acomarny.ml 1

Buyer: M. Paul Vesel enak, TACOM enmil: vesel enp@acom arny.m |l 1

15. TOTAL: 2

16. REMARKS: The contractor shall submit a Progress & Status Report 60 days after contract award in Phase |, in accordance with C. 2.8.
The contractor shall submt Progress & Status Reports every 60 days during Phase II, beginning 60 days after the start of Phase IIl, in
accordance with Provision C 3.8 of the contract. No Progress & Status Report will be due at the end of either Phase | or Phase || when

a Final Report will be due, instead. These Progress & Status Reports Reports shall describe the progress of the contract, including a
sumrary of any significant progress, findings, acconplishnments, issues and problens encountered in perform ng the specific tasks
incorporated in the contract's Section C Scope of Work. These reports will include a description of the costs incurred to date,
including a specific description of the costs incurred since the last progress report was issued. These Progress & Status Reports shall
be submtted electronically to the addressees listed in Block 14 above and nust be readable in Mcrosoft Word. Any draw ngs or photos
whi ch cannot be feasibly provided in electronic format may be provided in a CD, sent to the COTR at his mailing address listed in the
Section G "Conmuni cations" clause. Contractor format is acceptable for these reports.

17. PRICE GROUP: N A
18. ESTI MATED TOTAL PRICE: N A

DATA | TEM A002

TITLE OF DATA I TEM Final Report
SUBTI TLE: N A

AUTHORI TY: N A

CONTRACT REFERENCE: C. 2.9, C. 3.9
REQUI RI NG OFFI CE: AMSTA-TR

oarwNE
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7. DD 250 REQUI RED: Yes
8. APP CODE: NA
9. DI STRI BUTI ON STATEMENT REQUI RED: N A
10. FREQUENCY: See Bl ock 16 bel ow
11. AS OF DATE: See Bl ock 16 bel ow
12. DATE OF FI RST SUBM SSI ON: See Bl ock 16 bel ow
13. DATE OF SUBSEQUENT SUBM SSI ON: See Bl ock 16 bel ow
14. DI STRI BUTI ON:
A. ADDRESSEES: B. COPI ES: DRAFT FI NAL
COTR M. Robert Pisarski, TACOM email: pisarskr@acomarny.ml 1 1
Buyer: M. Paul Vesel enak, TACOM enmil: vesel enp@acom arny. mil 1 1
15. TOTAL: 2 2

16. REMARKS: The contractor shall prepare and subnit electronically a draft Final Report to the addressees listed in Block 14 above for
Phase | of the contract by 10 Apr 04, in accordance with Provision C. 2.9 of the contract. The governnent COTR wi ||l have 15 days to
review this draft Final Report and provide comments back on it to the contractor. The contractor will submt the Final Report for Phase
| by 10 May 04. The contractor shall prepare and subnit electronically for Phase Il of the contract a draft Final Report by 10 Apr 05.
The governnent COTR wi |l have 15 days to review this draft Final Report and provide comments back to the contractor. The contractor
will submit the Final Report for Phase Il by 10 May 05. For both Phase | and for Phase Il both the draft Final Report and the Final
Report will be submitted in a format that is readable by the Mcrosoft for Word format. If it's not feasible to submt electronically
drawi ngs and photos in the Final Report for either Phase | or Phase Il then these can be provided by the contractor in a CD which is
sent to the governnment COTR s nmiling address listed in the Section G clause entitled "Comunications". Contractor format is acceptable
for both the draft Final Report and the Final Report for both Phase | and for Phase Il. The Final Reports for both Phase | and for
Phase Il will include a detailed description and sunmary of the findings, acconplishnents, issues, and problens encountered in

perform ng the specific tasks set forth in the contract's Section C Scope of Work for those respective Phases. |In addition the Phase |
Final Report will specifically include concept drawings for at |least 2 potential MTT systens, a review and anal ysis of existing
material handling systens, a review and analysis of potential materials, a review and analysis of existing tracking and identification
systenms, a review and anal ysis of existing logistic handling systens, and proposed testing requirenents for a MLTT systemthat might be

recomended in Phase Il. In addition, the Phase |l Final Report will specifically include test data and results for testing conducted
during Phase |Il, draw ngs, concept costs, and photos pertaining to the research conducted on the recommended M.TT system devel oped in
Phase 11. The Phase Il Final Report will also include a summary of the recommended MLTT system devel oped and constructed in Phase 11

including any di sadvant ages, advantages, and overall suitability of that recommended M.TT system for potential future application,
including any possible nodifications which mght be needed for that system Finally, the Final Reports for both Phase | and for Phase
I'l shall include a description of the costs incurred by the contractor in performng Phase | and Phase |1, respectively. of the
contract.

17. PRICE GROUP: N A
18. ESTI MATED TOTAL PRICE: N A

1. DATA | TEM A003

2. TITLE OF DATA I TEM Meeting M nutes
3. SUBTITLE NA

4, AUTHORITY: NA

5. CONTRACT REFERENCE: C. 2.6, C. 3.6, C 3.7
6. REQUI RI NG OFFI CE: AMSTA- TR

7. DD 250 REQUI RED: No

8. APP CODE: NA

9. DI STRI BUTI ON STATEMENT REQUI RED: N A
10. FREQUENCY: See Bl ock 16 bel ow

11. AS OF DATE: See Bl ock 16 bel ow

N
Nk

DATE OF FI RST SUBM SSI ON: See Bl ock 16 bel ow
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13. DATE OF SUBSEQUENT SUBM SSI ON
14. DI STRI BUTI ON:
A.  ADDRESSEES: B. COPI ES: DRAFT FI NAL
COTR M. Robert Pisarski, TACOM email: pisarskr@acomarny.ml 1
Buyer: M. Paul Vesel enak, TACOM enmil: vesel enp@acom arny. mil 1
15. TOTAL: 2

16. REMARKS: The contractor shall prepare and electronically submt Start of Wrk Meeting Mnutes which can be read in Mcrosoft Wrd
to the addressees listed in Block 14 above within seven (7) days of both the Phase | and Phase Il Start of Wrk Meetings, in accordance
with C. 2.6 and C. 3.6. These Meeting Mnutes will docunent, at a mninum when the Start of Wrk Meeting took place, where it was held,
who attended it, the specific topics which were discussed and any decisions or plans made at these neetings. The contractor shall also
el ectronically submt Meeting Mnutes which can be read in Mcrosoft Wrd to the addressees listed in Block 14 above within seven (7)
days after each Phase Il Progress Meeting, in accordance with C. 3.7. These Progress Meeting Mnutes shall document for each Progress
Meeting, at a mininum when the neeting was held, where it was held, who attended, the specific topics that were discussed and any
deci sions or plans nmade during the neeting. Contractor format is acceptable for the Meeting Mnutes for both the Phase | and Phase ||
Start of Work Meetings and for the Phase Il Progress Meetings..

17. PRICE GROUP: N A
18. ESTI MATED TOTAL PRICE: N A
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